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Contract # EP-W-14-020 Task Order XXX

TITLE: Making a Visible Difference in Communities

ABSTRACT: This task order provides ongoing facilitation, mediation, coaching or other dispute
prevention, collaboration or dispute resolution services to projects/communities in EPA’s
Making a Visible Difference in Communities (MVD) initiative. Project specifics, including
anticipated outcomes, will be detailed and designated on a case by case basis by CPRC through
technical direction. This project will be primarily funded by CPRC and may have contributory
funding from other regional or program offices participating in the MVD initiative. The project
will be incrementally funded.

I BACKGROUND

The purpose of this task is to provide EPA clients participating in the Making a Visible Difference
in Communities (MVD) initiative with assistance in implementing collaboration, consensus
building, and public participation activities so that difficult issues and controversies can be
avoided, where possible, and disputes can be constructively resolved when they do occur. This
assistance can take a variety of forms including, but not limited to providing process advice,
coaching, meeting and/or process facilitation, situation assessments and process design
recommendations, mediation, and implementation support for collaborative efforts such as
consensus building and multiparty decision making. The assistance delivered under this task will
be for MVD projects that require such support.

The statement of work may be modified to include additional projects/cases. If additional
projects/cases are ordered, the EPA will issue a modification to the Task Order to include the
additional cases and will provide additional funding.

il. SCOPE OF WORK
Assumptions:
1. The EPA anticipates that this Task Order will consist of approximately 25 cases over the
period of performance. » .
2. The EPA anticipates that projects will involve an average of 44 hours of service provider
time, including task order management and one site trip. This is based on one 8 hour
public meeting with pre-work and follow up conducted by phone. Actual work might
involve other types of public involvement formats, to be defined in each TDF.
3. Proximity of the neutral to the project site is important on MVD projects. Proximity to
site and travel costs to site should be considered in each project.



4. Best practices in facilitation and dispute resolution assume that for every hour of event
(facilitation/mediation/meeting) time, the service provider will spend up to three hours
of preparation time to assure appropriate pre meeting preparation.

5. The communities involved in this program are a mix or urban and rural, with differing
accessibility to major airports. Travel may include both airfare and car rental.

Preparation

1.

The contractor shall submit a work plan to the Contracting Officer (CO), Project
Officer (PO), and Task Order Project Officer (TOCOR) in accordance with the
requirements of the contract and this Task Order. The workplan shall document
procedures for temporary or permanent substitution of labor categories of assigned
personnel over the life of the project.

The work plan shall be presented in annual increments assuming up to xx cases per
year. Assumptions of average cost per case shall be included in the work plan and
cost plan. '

In cooperation with the TOCOR and PO, the contractor shall to design a
comprehensive Technical Directive Form (TDF), project budget tracking and
reporting format, and case conclusion summary format to enable the contractor and
the TOCOR to adequately monitor multiple projects on this task order.

The contractor shall provide oversight of deliverables, monthly reports and invoices
as required by the contract.

ADR Support

1,

When a TDF is issued, the contractor shall select dispute resolution professional(s)
for each project under the Task Order in consultation with the Project Officer (PO)
and Task Order Contract Officer Representative (TOCOR). The TOCOR will include
qualifications for the dispute resolution professional such as knowledge of the
subject matter, conflicts of interest, availability, experience in the type of work
required, cost, geographic proximity and any other relevant selection criteria that
may be specified in the TDF. In many cases identification of an appropriate dispute
resolution professional for a site-or facility-specific dispute may involve consultation
with the local stakeholders regarding their needs and preferences.

This Task Order shall provide ADR, process advice, coaching, meeting and/or process
facilitation, situation assessments and process design recommendations, mediation,
and implementation support for collaborative efforts such as consensus building and
multiparty decision making services to Headquarters and Regional staff and external
parties. The contractor may provide services in person, on site, by telephone or by



email.

Specific activities will be detailed in TDFs and may include but are not limited to the
following: '

* Consulting with EPA staff and management: The contractor may consult with
EPA staff and management regarding the history, status and goals of the project
and may review relevant written material on the case or situation.

* Conducting a conflict, dispute or situation assessment: The contractor may
perform an analysis of the sources, parties, issues, tactics, and outcomes of a
particular situation, issue, problem, conflict or dispute. This analysis may include
the review of relevant written material and electronic information and
interviews with relevant stakeholders.

* Developing written process recommendations: The contractor may provide
process recommendations that will detail the actions to be taken to establish
and implement a dispute prevention, management or resolution process, the
parties involved, their roles.

¢ Helping the parties identify and select a neutral third party: The contractor may
assist the parties in identifying and selecting a neutral third party (e.g. facilitator,
mediator, fact finder) who meets the specified qualifications and is acceptable to
all of the participating parties. If appropriate the contractor may assist the
parties in drafting a mediation agreement and/or an agreement to share the
costs of the neutral. ’

* Convening appropriate parties: The contractor may conduct a convening
process. This process will involve interviewing affected parties to get their
perspectives on a situation, issue, problem, conflict or dispute and assessing the
parties= willingness or interest in addressing the matter through a dispute
prevention, management or resolution process or forum.

* Developing and providing information: In consultation with the EPA TOCOR and
designated Technical Directive contact, the contractor may research, prepare
and distribute background information on the issues to potential participants in
a consultative, collaborative or conflict resolution process. This may include
preparing and presenting research, analyses, explanations, summaries, fact
sheets, white papers, brochures and other similar collections of data or
information needed to educate the parties or the public as to the substance of




the issue or dispute and options for resolving it.

Designing appropriate processes and interventions: The contractor may design
an appropriate dispute resolution process or processes. This task may involve
assessing the stakeholders and their issues, the relationship between and among
stakeholders, and the context of the dispute. A complete process design will
include clearly specifying the role of the third party neutral (e.g. facilitator,
mediator, fact-finder), the parties to be included, and the structure and time
frame of the process.

Providing necessary support: At the request of the TOCOR and the parties, the
contractor may provide subject matter experts in technical, scientific, economic
or other fields related to the substance of the project. This support may include
conducting research, reviews and fact analyses and making presentations to the
parties. The contractor also may establish and/or maintain communication and
information links such as web pages, list serves, and other methods of
communication regarding the project.

Facilitating and mediating sessions or meetings: The contractor may provide
facilitation or mediation support for a meeting or mediation session. This
support may include assisting with agenda development, providing input on
meeting or session design, and facilitating or mediating the meeting or session.

Synthesizing issues and writing summaries: At the conclusion of meetings, the
contractor may provide meeting summaries that identify participants, specify
points of agreement and disagreement, identify issues that arose during the
meeting or that require further attention, and indicate agreed upon next steps.
The contractor may draft agreements or other documents outlining agreements
or commitments to action for the parties to review.

Providing logistical support related to meetings for which the contractor is
providing ADR services under this Task Order: The contractor may provide
logistical support for ADR services. This support may include locating and
securing meeting space, providing meeting registration support, obtaining or
supplying all the necessary audio-visual and computer equipment, furnishing
supplies such as flip charts and markers, and disseminating information
regarding the project.

Contacting parties before, after or between meetings regarding issues under
discussion: The contractor may contact parties involved in a dispute resolution




process either before, after or between meetings to get a sense of their
perspectives on issues under discussion. This work can help eliminate the
potential for surprise, focus the meeting and continue the work begun in the
meeting.

* Training or coaching parties in the above skills: The contractor may provide
training or coaching to EPA staff and/or the involved parties in topics that further
the outcome of the project such as negotiating skills and strategies, public
involvement, communications, consensus building or dispute prevention,
management or resolution processes or substantive technical or policy topics.

* Documentation of case studies/best practices: The contractor may document
MVD projects that involve the use of a neutral to ascertain and share lessons
learned with the greater EPA community.

4. The contractor shall participate in a post-process debriefing with EPA officials, including
the PO, TOCOR and Technical Directive and relevant EPA management, to discuss
lessons learned and next steps.

C. Reports

1. Oral Briefings - The Contractor shall provide monthly oral briefings to the TOCOR and
the designated program contact on the status of work pursuant to each Technical
Directive and this TO.

2. Annual Report — The contractor shall provide the TOCOR and PO with an annual report
that summarizes the projects assigned and performed. This annual report shall be '
submitted in September of each year and shall be a compilation of all projects started,
continuing and completed during the year, the status of each project, the outcome of
each completed project and the funding expended. The contractor shall submit a draft
outline of the report to the TOCOR and PO for approval at least one month prior to the
due date of the report.

3. Case Reports - The contractor shall prepare a brief report at the end of each case,
project or activity. The report shall briefly describe the services provided, a list of
stakeholders involved in the case, and the results of those services, including any
recommended follow-up actions.

4. Final Report - The contractor shall prepare a final report for the Task Order. This report
will include each case report that was prepared (above), an overall evaluation of the



services provided as part of the Task Order, lessons learned and recommendations for
the future.

Evaluation - The Contractor shall provide information for EPA's ADR and contract
tracking systems. Dispute resolution professionals working under this Task Order shall
complete EPA ADR evaluation system questionnaires and provide information necessary
to administer questionnaires to participants in ADR processes (e.g., contact information
for parties). The contractor shall contribute to or conduct all or parts of an evaluation of
the case according to EPA case or meeting evaluation protocols

WORK APPROACH

The process and controls for this work will be as follows:

1.

The EPA person requesting services pursuant to this TO shall contact the TOCOR and
jointly they will determine: (1) whether the work requested is within the statement of
work for this task order and (2) the scope of the assistance needed.

The TOCOR will provide the Contractor with a completed Technical Directive form (with
a copy to the PO, CO and Technical Directive contact (i.e. the person requesting
services)) which will include a short description of the situation, the location of the
assignment, local contacts, qualifications of appropriate service providers, schedule
constraints, time limits, reporting requirements, the tasks to be performed and any
special requirements.

The Contractor shall provide a brief cost estimate in response to the Technical Directive.

Upon approval by the TOCOR, the Contractor shall provide the assistance as outlined in
the Technical Directive. The contractor shall include the TOCOR and the Technical
Directive contact in communications and planning discussions.

All reports, transmittals and deliverables for a particular Technical Directive shall be
submitted to the TOCOR, PO and the Technical Directive contact person.

This TO is designed for rapid response to quickly developing situations. It is not designed
to provide long term or large scale support for a complex ongoing case or project. EPA
expects that projects that are anticipated to continue past 120 hours (or other ceiling as
designated by the TOCOR in the Technical Directive) shall be transitioned to a separate
Task Order or other contractual vehicle as soon as possible.

The Contractor shall approach this task in accordance with terms of the basic contract.



A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

e Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquire about whether individual participants have the time, financial, and
logistical resources necessary to participate effectively in the process and -- where
resources are inadequate -- assist them in identifying appropriate resources or in
making necessary adjustments to the process to accommodate resource constraints.

* The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants.

* The ADR professional shall conduct the process to promote active engagement from all
participants.

* The ADR professional shall explore with the participants appropriate ways to
incorporate high quality and relevant information resources necessary to resolve the
issues.

* To support productive dialogue and effective implementation of any agreements
reached by the participants, the ADR professional shall ensure that participants have
appropriate authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under this
contract receive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of ethical codes include
those adopted by:

» the American Arbitration Association, American Bar Association, Association for Conflict
Resolution:
(http://www.acrnet.org/uploadedFiles/Practitioner/ModelStandardsofConductforMedi
atorsfinal05(1)(1).pdf)

* the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)




* the International Association for Public Participation:
(http://iapZ.affiniscape.com/displavcommon.cfm?an:l&subarticlenbr=8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional by any
of the parties, communications between parties and the ADR professional, and notes and
dispute resolution work product generated by the ADR professional during work pursuant to
this TO shall be maintained as confidential by the ADR professional pursuant to the provisions
of the ADR Act of 1996 (Public Law 104-320; 5 USC 571 et al) and applicable federal, state and
judicial requirements.

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employee.

The Contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS ON ITEMS OF
POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT TAKE A STAND ON THE
MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND PROGRAM OFFICE
CONTACT WHEN 75% OF THE FUNDS PROVIDED HAVE BEEN EXPENDED OR WHEN FUNDING
FOR LESS THAN 6 WEEKS WORK REMAINS. The Contractor shall also notify the TOCOR when
75% of the funds have been used on any single case assignment. Notifications shall be in writing
and cc to the Project Officer.

V. REPORTS AND DELIVERABLES

1. The Contractor shall provide EPA all reports in accordance with the contract unless
specifically changed in the statement of work.

2. The Contractor shall provide a work plan within the schedule provided in the basic
contract.




3. Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO, TOCOR listed below and the relevant Technical

Directive contact.

4. Allreports shall be provided in draft form. Upon receipt of comment from the EPA
TOCOR, the Contractor shall revise the report and distribute final copies as stated in the
Scope of Work. Reports may be submitted electronically unless specified differently in

the Technical Directive.

Item:

Deliverables:
Work Plan

Draft Technical Directive, Assignment
Tracking & Report Formats

Final Technical Directive, Assignment
Tracking & Report Formats

Case Conclusion Summaries
Annual Report

Final Report

Transmittals:

Fact sheets, agendas, summaries, other
written documents

V. EPA CONTACTS

Task Order Project Officer:
Margaret Ross

Conflict Prevention and Resolution Center

Due No Later Than:

10 days after TO issuance

10 days after work plan approval

10 days after receipt of comments

20 days after conclusion of work
September of each year

20 days before Task Order expiration

As directed in the Technical Directive




Environmental Protection Agency

Mail Code 2388A

1200 Pennsylvania Avenue, NW

Suite 6402-L

Washington, DC 20460

Phone: 202-564-3221 Fax: 202-501-1715

Alternate Task Order Project Officer
Terry Fenton
Conflict Prevention and Resolution Center
Environmental Protection Agency
Mail Code 2388A
1200 Pennsylvania Avenue, NW
Suite 6402-N
Washington, DC 20460
Phone: 202-564-2090 Fax: 202-501-1715

Project Officer:
Deborah Dalton
Conflict Prevention and Resolution Center
Environmental Protection Agency
Mail Code 2388A
1200 Pennsylvania Avenue, NW
Suite 6402-P
Washington, DC 20460
Phone: 202-564-2913 Fax: 202-501-1715

VI. PERIOD OF PERFORMANCE
The Period of Performance of this task order shall be until September 30, 2017.
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PAGE CF PAGES
1 l 3

2 AMENDRENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (/appoicatie)
002 09/14/2015 See Schedule

G ISSUED BY CODE HPOD 7. ADMINISTERED 8BY (/f other than ftem €} CODE I

HPOD

US Environmental Protection Agency
Headguarters Procurement Operations
Ariel Rios Bullding

1200 Pennsylvania Avenue, NV
Washington DC 20460

€ NAME AND ADDRESS OF CONTRACTOR (No, streer. county. State and Z'P Codle)

SRA INTERNATICNAL, INC.
Attn: FLCRIDA HENDRICKS
4300 FAIR LAXES COURT
FAIRFAX VA 220334232

)

9A AMENDMENT OF SOLICITATION NO

9B DATEQ (SEEITEM 11)

¥ lEP-1-14-020

10A MODIFICATION OF CONTRACT/ORDER NO

3047
108 DATED (SEEITEM 13)
CCDE 097779658 FACILITY COOE 05/20/2015

11 THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

{_}Tne above numtered sclictation 1s amended as set forth in ltlem 14 The hour and date specified for receirt of Otfers

[This extended.  [Cis nct extended

O%ers must acknowledge recert of this amendment grior to the Fcur and cate specf.ed in the schictaton or as amenced. by one of the fellowing methods (3) By completing

tems 8 and 15, and retuning

cep es of the amencment, () By acknowledging rece:pt of this amenzment on each copy of the c4er submitied, of (¢) By

separate leter or telegram which includes a re‘erence to the solicitation and amendmert numters FAILURE OF YOUR ACKNOVWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT iN REJECTION OF YOUR QFFER  If by
virtue of this amendment you desire to change an cfler already submitted. such change may be made by telagram ot letter, provided each telegram or letter makes reference
to the sche:itation and this amendment, and 1s recerved priof 1o the cpening hour and date specified

12 ACCOUNTING AND APPROPRIATION DATA (!f requirec)
See Schedule

Increase:

$42,012.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14,

CHECH ONE
ORDER NO N ITEM 10A

A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Szec!y authonty) THE CHANGES SET FORTH IN [TEM 14 ARE MADE IN THE CONTRACT

8 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes mn paying office,
appropnauon date, et ) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 102(b)

C THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D OTHER (Specify tyoe of moaiFcaton and autnonty)
X FAR 52,232-22

E.IMPORTANT:  "Conractor 15 not.

[[11s required 19 sign this decument and return

copies to the issuing cifce

14 DESCRIPTION OF AMENDMENTMODIFICATION (Orgamzed by UCF section headings, including soheitation/contract subject matter where feasible )

DUNS Number: 087779698

The purpose of this modification is to provide incremental funds in the amount of $42,013
which brings the total obligated amount from $80,000 to $122,013.

TCCOR: Margaret Ross Max Expire Date: 0%/30/72017

LIST OF CHANGES:

Reason for Meodification : Funding Only Action

Opligated Amount for this Modification: $42,013.00

New Total Cbligated Amount for this Award:
Incremental Funded Amount changed:
Continued ...

from

$122,013.00

Excert as proviced here n, 3t terms and condlions cf the document re’erenced m ltem 9A of 10A as herelclore changed. remans unchanged and in fu'l force and efect

15A NAME AND TITLE OF SIGNER (Type or print)

Patrice Ey/ﬁyﬁningham

16A NAME AND TITLE OF CONTRACTING QFFICER (Type or pant)

=

158 CONTRACTOR/OFFEROR

{S:gnature of parson authonred to s.gn)

15C. DATE SIGNED/‘

teg UNITE

IVOF FIAERICA /

1€C DATE SIGNED

08/14/2015%

T atre of CM

NSHN 7540-01-152-807C
Previous ed1con unusable

S FAMTTRD FORN 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFRY 53 243




REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE CF
CONTINUATION SHEET| - 1 14-020/0047/002 2 3
NAME OF OFFEROR DR CONTRACTOR
SRA INTEZRNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY fUNIT UNIT PRICE AMOUNT
() (B) € | (E) (F)

$80,000.00 to $122,013.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amcunt for this modification: $42,013.00
Incremental Funded Amount changed from $80,000.00
to 5122,013.00

HEW ACCQUNTING CODE ADDED:
hccount code:
15-16-B-08D-301E57-2505-1508D5F800-002
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriation) B
Budget Crganization 08D
Program (PRC) 301E57
Budget ({ROZ) 2505
Jok # (Site/Prcject
Cost Organizaticn
DCN-LineID 1508D5F800-001
Cuantity: 9
Amount: $2,013,00
pPercent: .59854
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AAZ16-01)
10% TW Alexander Drive
www2.epa.gev/financial/contracts
Durham HNZ 27711

NEW ACCOUNTING CODE ADDED:
Account. code:
15-1€-B-02N-202BD4~-2505~-1502HE1225-001
Beginning FiscalYear 15
Ending Fiscal Year 16
fund (Appropriation) B
Budget Organization 02N
Program (PRC) 202BD4
Budget (BCC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1502#HE1225-001
Quantity: 0

Amount: $25,000.00
Percent: 7.43346%

Subject To Funding: M
Payment Address:

NSN 7540-C1-152-3067

OPTIONAL FCRM 336 (4-85)

Sponscred by GSA
FAR (43 CFR) 53 11D



CONTINUATION SHEET REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0047/002 3 3
NAME OF OFFERCR OR CONTRACTCR
SRA INTERMNATICNAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY fumIT UNIT PRICE AMOUNT
() (B) (c)y |; (E) (&)

HEW ACCQUNTING CODRE ADDED:
Account code:
15~16-B-39D~-22ZZNE4-2504-1539D5C022-001
Beginning FiscalYear 15
Ending Fiscal Year 16
Fund (Appropriazion) B
Budget Crganization 39D
Prcgram (PRC) Z2ZZNE4
Budget (BOC) 2504
Job # (Site/Project
Cost Organizaticon
DCl-LineID 153905CC22-C01
Quartity: 0
Amount: $15,000.00
Percent: 4.46¢009
Subject To Funding: M
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Celivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, HN. W.
Mail Code: 3803R

Washington DC 20460 USH

Payment:
RTP Fipnance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gocv/financial/contracts
Durham NC 27711

FO3: Destinatien

Period of Perfcrmance: 05/20/2015 tec 09/30/2017

FSN 7542-01.152.8067

OPTIONAL FORM 336 (4-8%)
Sponsored by GSA
FAR (48 CFR) 53 11D




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ! CONTRACT 0 CODE PAGE OF PAGES

1 l 3
2 AMEND.‘.!ENT/MODIFICAHON NO 3 EFFECTIVE DATE 4 REQUISITIONPURCHASE REQ NO 5 PROJECT NO (*f apptcable)
a
003 09/14/2015 See Schedule
6 ISSUED BY CODE HPOD 7. ADMINISTERED BY {ifcinerthan item 6} CODE I
22D

US Environmental Protection Agency
Headguarters Procurement Cperations
Ariel Rics Building
1200 Pennsylvania Avenue, NW
washington DC 20460

& NAME AND ADDRCSS OF CONTRACTOR INO . steet courty. State and 21P Coce) x) SA AMENDMENT OF SOLICITATION NQ

—

SRA INTERNATIONAL, IMNC.
Attn: FLORIDA HENDRICKS

398 DATED (SEEITEA 11}
4300 FAIR LAKES COURT '

FATRFAX VA 220334232

1CA MODIFICATION OF CONTRACT/ORDER NO
EP-W-14-020

0047

108 DATED (SEE ITEM 13)
05/20/2015

CODE 677790508 IrAcuuwcoos

1. THISTTEM ONLY APPUIES TO AMENDMENTS OF SOLICITATIONS

I Tre avove numbered schicitaticn 1s amended as set forth in ltem 14 The hour and cate speciied for recert of Offers

Ofers must acknowiedge recept of this amendment pror to the hour and date specd.ed in the solcrtal
ltems E and 15 and returning . copies of the amendmert. (b) By acknowledy ng rece:gt of this amendment on each copy of the offer sutmitted, or {c) By
separate letter of telegram which includes a reference 1o the sobctaton and amendment numbers  FAILURE OF YOUR ACKNOV.LEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR CFFER It by

virtue of th:s amendment you ces.re to change an offer already submtted such change may be maze by te'egram or le'ter Frovided each telegram cr letter makes reference
tc the solctaton and this arendment, and s recenved prof o the Cpening hour and da'e specifiad

[Tisextended  "his rot extended
10N €r as amended, by one of the foliowing methods (a) By completing

12 ACCOUNTING AND APPROPRIATION DATA (! required) Net Increase: 530' 000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LIECXCNE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Spcorty autronty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

8 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {Such as changes in caying c¥ce
accropnaton date. erc ) SETFORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO FURSUANT TO AUTHORITY OF

O OTVHER (Speciy tyre of mocicancn ang autnonty)
¥ FAR 52.232-22

E.IMPORTART: Contractor XJis nee, This requred to 3:31 this document and return copies 1o the issuing effice

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organrzed by UCF sect on head,
DUNS MNumber: 097779698

ngs. incluctng sohcitatien/contrast subject matter where feasible )

The purpose of this modification is to provide incremental funds ir the amount of $320,000

which brings the total obligated amount from $122,013 to $152,013.

TCCOR: Margaret Ross Maw Expire Date: 09/30/2017

LIST OF CHAMNGES:

Reasen for Modification : Funding Only Action
Obligated Amcunt for this Modificaticn: 530,000.00
New Total Obligated Amount for this Award: $152,013.00
Incremental Funded Amount changed: from

Continued ...

Except as provded heren, all terms and cancitions cf the cocumert referenced in tem 9A or 10A. as heretcfore changad. remains unchanged and In full force and erect

15A NAME AND TITLE OF SIGNER (Type or cert) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or pnn!,

g I unplingham
P

158 CONTRACTOR/OFFEROR 15C DATE SIGHZ AMERICA 16C DATE SIGNED
I — 09/14/2015
(S:3nature of person sutnonIed to 3 a2y g CFcer e
NSN 7540-C1-152-8070

~ STRTIARD FORM 33(REV 10-83)
Prescritad by GSA
FAR (48 CFR) 53 243

Previous edilion unusable




REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE OF
EP-11-14-020/0047/003 2 3

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATICNAL, INC.

CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES QUANTITY juniT UNIT PRICE : AMOUNT
{A) (B} (<) D} (E) [F)

$122,013.00 te s152,013.00

CHRNGES FOR LINE ITElL NUMBER: 1

Obligated Amount for rthis modification: $30,000.00
Incremental Funded Amount changed from
$122,013.00 to 5152,013.00

NEW ACCOUNTING CCDE ADDED:
Account code:
14-54—09H2-102AH4—2505—1509H5P509—001
Beginning FiscalYear 14
Ending Fiscal Year

Fund (Appropriation) E4
Budget Organizaticn 092
Program (PRC) 102AH4
Budget (BCC) 2505

Job # (Eite/Project)

Cost Organization
DCN-LinelD 150%M5P505-001
Quantity: 0

Amount: $17,223.51
Percent: 5,12123

Subject To Funding: N
Pavment Address:

HEW ACCOUNTING CODE ADDED:
Account code:
15-E4-08M2-102RH4-2505-1509M5P509-007
eginning FiscalYear 15
Ending Fiscal Year

Fund (Apprcpriation) E4
Budget Organization 09M2
Program (PRC) 102AH4

Budget (BCC) 2505

Jecb 4 (Site/Project)

Cost Organization
DCl-LineID 1509M5P508~002
Quantity: 0 '
Amount: $12,776.4¢

Percent: 3.7986G5

Subject Tc runding: N
Payment Address:

.

oo}

Delivery Location Code: HECD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenusz, N. W.
Continued ...

OPTIONAL FCRM 336 (4-80)
Zponsored by GSA
FAR {48 CFR) 53 110

NSN 7540-01-152.8057



REFERENCE NO. OF DOCUMENT BEING CONTINUED 'AGE OF
EP-W-14-020/0047/003 3 3

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

CONTINUATION SHEET

ITEM NO SUPPLIES/SERVICES QUANTITY fuNIT UNIT PRICE AMOUNT
(£) (B) (<) D) (E} (F)

a1l Cede: 3EQ03R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTF-Finance Center (AL216-01)
109 TW Alexander Drive
wwwl.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Perfcrmance: 05/20/2015 to 09/30/2017

HGN 7540-01.352.8067 CPTIONAL FORM 336 (4-85)
Sponsored by GSA
FAR (48 CFR)S3 119



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 09/29/2015 See Schedule
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (!f other than Item 6) CODE l
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0047
10B. DATED (SEE ITEM 13}
CODE  $97779698 |FA°'UTY°°°E 05/20/2015
11 THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. !f by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $90,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A g’gg é:RHﬁgc;IE %%?‘ER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor X]is not. Ois required to sign this document and retum copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headmgs, including solicitation/contract subject matter where feasible.}
DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of $90,000
which brings the total obligated amount from $152,013 to $242,013.

TOCOR: Margaret Ross Max Expire Date: 09/30/2017

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $90,000.00
New Total Obligated Amount for this Award: $242,013.00
Incremental Funded Amount changed: from

$152,013.00 to $242,013.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in tem SA or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (7ype or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFERCR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
- % — eLecTRONC
T Tt L
g T sianature | 09 /30/2015
(Sig of person d to sign} 3 {Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET EP-W-14-020/0047/004 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY juNiT UNIT PRICE AMOUNT
(A7) (B) () (D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $90,000.00
Incremental Funded Amount changed from
$152,013.00 to $242,013.00

NEW ACCOUNTING CODE ADDED:
Account code:
14-15-B-10B-102AH5-2505-1510BDR016~-001
Beginning FiscalYear 14
Ending Fiscal Year 15
Fund (Appropriation) B
Budget Organization 10B
Program (PRC) 102AHS
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1510BDR0O16-001
Quantity: O
Amount: $30,000.00
Percent: 26.76055
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2,epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 05/20/2015 to 09/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1 CONTRACTID COE PAGE OF PAGES

1| 2
2 AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION:PURCHASE REQ NO 5 PROJECT NO. (i appicatie)
005 10/02/2015 See Schedule
6 ISSUED BY [10)e]3 HPOD 7 ADMINISTERED BY (if other than ftem 6) CODE L
HPOD

US Environmental Pretection Agency
lieadquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania aAvenue, NV
Washingten DC 20460

8 NAME AND ADDRESS OF CONTRACTOR (o, street, county. State and 2:P Code) (x) 9A AMENDMENT OF SOLICITATION NO
SPA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICHKS 98 DATED (SEEITEM 17)
4300 FAIR LAXES CCURT
FAIRFAY VA 22033423
‘ AX VA 03342 s |19 MODIFICATION OF CONTRACT/ORDER NO
' |EP-W~14-020
0047
1CB DATED (SEE ITEA! 13)
CODE 067779658 FACILITY CODE 05/20/2015
11 THIS (TERTONLY APPLIES TD AMENDM NTS OF SOLICITAYIONS
[ The above numbered so'ictation 1s amended as setfortninltem 14 The hour and date specified for receipt of Offers s extended.  [is not extenced

Offers must acknowledge recept of this amencment prior 1o the hour and date specif ed i the solcitation or as amended, By one of the fo'lowing methods (a) By compieting
lems B8 and 15, and returning ccpes of the amendmert, (b) By achnowledg ng receirt of this amencment on each copy €f the o¥or submitted, or (c) By
Separate letter of telegram which includes a reference to the solictation and amendment numters  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER I by
virtue of this amendmenrt you desire to change an cfoer aready submitied. such change may be made by telegram oc letter, provided each telegram cr letter makes reference
to the so'ictation and this amendment, 81d 1s recerved Frior to the cpening hour and da‘e specried

12 ACCOUNTING AND APPROPRIATION DATA (i requirea)

Net Increase: $15,000.00
See Schedule .

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER HO. AS DESCRIBED IN ITEM 14.

SHECHCYHE | A THIS CHANGE ORDER IS ISSUED PURSUANT 1Q (Spesty authonty) THE CHAMGES SET FORTH IN ITEM 14 ARE MADE 14 THE CONTRACT
ORDER NO. IN {TEM 1CA

8 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in rayng of:ce.
aspropnanon date, efc ) SETFORTH INITEM 14 PURSUANT TO THE AUTHORITY OF FAR 43 103:0}

C THIS SUPPLEMENTAL AGREEMENT 15 ENTERED INTO PURSUANT TO AUTHORITY OF

D OTHER (Specty type of mod fcaron and authonty)
X FAR 52.232-22

E. IMPORTANT: Contractor EHTY N [ Irs required to sign thus document and retum cop@s to the 1ssung c'hze

14 DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF secton headings, rcluding solictationioontract subject matier where feasible )
DUNS Number: 097779698

The purpose of this nedification is to provide incremental funds in the amount of $15,000
which brings the total obligated amount from $242,013 to $257,013.

TCCOR: Margaret Ross Max Expire Date: 09/30/2017

LIST OF CHAMGES:

Reascn for Mzdification Funding Only Action

Cbligated Amount for this Modification: $15,000.00

Hew Total Obligated Amount for this Award: $257,013.00

Incremental Funded Emount changed: from

$242,013.00 to $257,013.00

CHANGES FOR LIME ITEM NUMBER: 1

Continued ...

Except as proviced heren, all terms and cend tons cf tho document refsrenced n em 9A or 10A. as heretofcre changed, remans unchanged and m Ul force and efect

15A NAME AND TITLE OF SIGNER (Tyre or pnrt) 16A NAME AND TITLE OF CONTRACTING OFFICER {Type or pant)
Patrice L. Cunningham A’,//
) 9
158 CONTRACTOR/OFFEROR 15C DATE SIGNED 12 ULHT STATES OF AMERICA 16C DATE SIGNED
. s Al A A 10/02/2015
{S:gnature of person authonzed fo sigr) —_ (Signpfure of Conty oo

SWNDARD FORM 20 (REV 10-83)
NSN 7543-01-152-8070 u / ‘%“uc
Previous edton unusable ‘ Prescity y GSA

FAR (48 CFR) 53 243




REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE oF

CONTINUATION SHEET| . . 1 020/0047/00 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY putiT UNIT PRICE AMOUNT
(A) (®) © [ (E) (F)

Obligated Amount for this meditication: $15,000.00
Incremental Funded Amcunt changed from
$242,013.00 to $257,013.00

NEW ACCOUNTING CODE ADDED:
Aiccount ccde:
15-E4—0932-lO2AH4—2505~150935P51l—OOl
Beginning FiscalYear 15
Ending Fiscal Year

Fund (Apprepriation) E4
Budget Organization Q4M2
Program (PRC) 102AHA4
Budget (BOC) 2505

Job # (Site/Project)

Cost Crganization
LCN-LinelID 1509%M5P511-001
Quanzity: 0

Amount:s $15, 000,00
Percent: 4.46005

Subject To Funding: N
Payment Address:

Delivery Location Code: HEOD
llargaret Ross

US Envircnmental Protectien Agency
Ariel Rios Building

1200 pPennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmertal Frotection Agency
ATP-Finance Center (AA216-01)
109 TW Alexander Drive
wwwZ.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Poriod of Performance: 05/20/2015 to 09/30/2017

NTN 7540-01-152-2267

OPTIONAL FCRM 336 {4-85)
Sponsored by GSA
FAR (48 CFR; 53 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT ! CONTRACTID CODE PAGE °F| PAGES

1 3
2 AMENDMENT/MODIFICATION NO 3 EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ NO 5 PROJECTNO (ifaccicalle}
006 02/02/2016 See Schedule
€ ISSUED BY CODE |1poD 7. ADMINISTERED BY (:f oiPer than ltem €) CODE ]
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NV
Washington DC 20460
8 NAME AND ADDRESS OF CONTRACTOR (No, street. county State and 2iP Code) (x) {24 AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS S8 DATED (SEE ITEM 17)
4300 FAIR LAKES CQURT
AIREAY .
FAIRTAX VA 220334232 s |10A MODIFICATION OF CONTRACT/ORDER NO
* |EP-W-14-020
0047
1CB DATED (SEE ITEM 13)
CODE (67779698 [FACR”YCODE 05/20/2015
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
7] Tre above numbered schcation 1s amended as set forth n ftem 14 The hour and date specdiod for recept of Offers [Ois extended  {This not extended

QOtfers must azknow!edgeo rece:pt of this amendment pnor 1o the hour and gate specdied in the salicitaticn or as amended , by one of the fallowirg methods (8) By completing
ltems 8 and 15, and returming copies of the amendment. (b) By acknowlecg:ng receipt of this amendment on each copy of the cffer sutmitted ; or (c) By
separate feter or te'egram which incliuces a reference 10 the solictation and amendment numbers  FAILURE OF YOUR ACKNOVAEDGEMEMNT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER it by
virtue ¢of this amendment you desra 1o change an cffer a'reacy submitled , such charge may be made by telegram or lelter, provided each lelegram cr letter makes
reference 1o the solcitaton and this amencmant_and 1s racerved prior 1o tha cgening hour and date specdied

12 ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $25,000.00

See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO, AS DESCRIBED IN ITEM 14.

CHECKCNE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specty authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
CRDER NO IN ITEM 10A

B THE ABOVE NUMBERED CONTRACT/ORDER 15 MODIFIED TO REFLECT THE ADMINIS TRATIVE CHANGES (such as changes in paying off.ce,
aceropnation date. efc ) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D. OTHER (Specty type of moaitcation and authonty)
X FAR 52.232-22
E. IMPORTANT: Cortractor =)s not s required 10 s:gn this document and return copies 1o the 1ssuing office

14 DESCRIPTION OF AMENDMENTAODIFICATION (Organized by UCF secton headings, including so!.Gilaton/contract subect matier where feasitle )

DUNS Number: 097779698

The purpcse of this modification is tc provide incremental tunds in the amount ot $25,000
which brings the total obligated amocunt from $§257,013 to $282,013.

This modification alsoc names Jake Strickler as the Alternate Task Order COTR.

TOCOR: Margaret Ross Max Expire Date: 0%9/30/2017

LIST OF CHAMNCES:

Reason tor Mcdification : Funding Only Action
Obligated Amcunt for this Modification: $25,000.00
tlew Total Obligated Amount for this Award: $282,013.00
Continued ...

Except as provided heren, all terms and conc.tons of the document referenced in tem 9 A or 10A as herelcfore changed, remains unchanged and in full force and elect
16A NAME AND TITLE OF CONTRACTING OFFICER (Type or prnt}

Pa?iisgftf‘tynningham ‘////

15A NAME AND TITLE OF SIGNER (Type or prnt)

16C. DATE SIGNED

158 CONTRACTOR/OFFERQOR 15C. DATE SIGNED .
e e e (: o - A 02/02/201¢
T (Signature of person Buthonzed 1o ign) :
NSN 7540-C1-152-8070 w ‘s@;ﬁno FORM 30 (REV 10-83)
Presthted by GSA
4i0n unusad!
Previous ec:tion unusatle FAR (46 OF Py £ 243



CONTINUATION SHEET

REFERENCE NO OF DOCUMENT BEING CONTINUED
EP-W-14-020/0047/006

PAGE OF

NAME OF OFFERCR OR CONTRACTOR
SRA INTERNATICNAL, INC.

ITEM NO
(A)

SUPPLIES/SERVICES
(B)

QUANTITY
)

D)

NIT

UNIT PRICE
(E)

AMOUNT
(F)

Incremental Funded Amount changed: from
$257,013.00 to $282,013.00

Alternate COR/Project Officer changed to : Jake
Strickler

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modificaticn: $25,000.00
Incremental Funded Amount changed frem
$257,013.00 to $282,013,00

NEW ACCOUNTING CODE ADDED:
Account code:
16-T-39D-222NE4-2504~1639D6C003~001
Beginning FiscalYear 16
Ending Fiscal Year
Fund (Appropriation) T
Budget Organization 39D
Program (PRC) ZZZNE4
Budget (BOC) 2504
Job # (Site/Project) HQOOBMOO
Cost Organizaticn
CCH-LineID 1639D6C003-001
Quantity: O
Amount: $§25,000.00
Percent: 7.43349
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Acgency
RTP-Finance Center (AR216-01)
109 TW Alexander Drive
wwwl.epa.gev/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pernnsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (ARAZ16-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Continued ...

RSN 7540-01-152.8067

OPTICMAL FCRM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 83 110



REFERENCE NO OF DOCUMENT BEING CONTINUED

*AGE OF

CONTINUATION SHEET |, 14_020/0047/006 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE AMOUNT
(R} (B) (C} |D} (E) (F)

FOB: Destination
Period of Performance: 05/20/2015 to 09/30/2017

NEN 7542-01.152.8067

CPTIONAL FCRM 336 (4-35)
Sponsored by GSA
FAR {48 CFR) 53 110



1 CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATIONI/MODIFICATION OF CONTRACT I
1 3

< ANERDMENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO 5 PROJECT NO (i arpicable)
007 08/25/2016 See Schedule

6 ISSUED BY CODE |HpOD 7 ADMINISTERED BY (¥ oifer tran lem 6) CODE [

KEPOD

US Environmoental Prctection Agency

Headquarters Procurement Operations

Ariel Rics Building

1200 pPennsylvania Avenue, NW

Washington DC 20460

8 NAME AND ADDRESS OF CONTRACTOR (Ao, street. county, Srate and 2iP Code) ) 3A AMENDMENT OF SOLICITATION NO
SRA INTERNATICHAL, INC.
Attn: FTLORIDA HENDRICES SB DATED (SEEITEA 11)

4320 FAIR LAKES CCURT

FAIREAN VA 220334032

~ [10A MODIFICATION OF CONTRACT/ORDER NO
“EP-W-14-020
0047
10B DATED (SEEITEM 13}
CODE 097779698 FACILITY CODE 05/20/201%
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SQLICITATIONS
{1 The above numbered sclictation 1s amended as set forth n ltem 14 Tha bour and cate speciied for rece pt ef Ofers Tlisextenced  []is not extended
O4ers must acknowledge recexct of trus amendment prior ta the hour and date specified n the solicitalion or as amended |, by one of the tallowing methods (a) By completing
lems 8 and 15, and retuming copies cf the amendment, (b) By acknowledg ng rece:pt of this amendment cn each copy ¢f the offer submitted, or (¢) By

sepasate letter o telegram which ixlucas a reference 1o tro so'ictation and amencmert numitiers  FAILURE OF YOUR ACKNOVWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER if by
virtuo of this amencmart you cesre to change an offer already sy bmitted, such change may te made by te'egram or letter, provided each te'egram of lgtter makes
telarence 1 the solcdat on and this amendment_and 1S 18Ce g [4.0C 10 the open.ng heur and £ate spectian

12 ACCOUNTING AND APPROPRIATION DATA (if reguired) flet Increage: 570,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED INITEM 14,

CHECKCHE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Speatfy authenty) THE CHANGES SET FORTH IN ITEM 13 ARE MADE IN THE CONTRACT
ORDER NO INITEM 10A

B8 THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying o'fice.
apgropraton date. efc ) SET FORTH IN ITEM 14 PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C TH!IS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D OTHER (Specity type of mociticaton and suthanty}

X FAR 52.243-3
€. IMPORTANT: Ceniractor s not X)as required to sign this document and return 1 ccpies to the 1ssuing ctice

14 DESCRIPTION OF AMENDMENTAODIFICATION (Orgamzed by UCF section head.rgs. including solctationicontrart subject malter where feasible )
"DUNS Number: 097779698 '
Tre purpcse of this modification is to approve the revised Work Plan and Cost Eslimate that
was submitted by the contractor on $-17 and accepted by the Task Order COTR on £-24. These
-

changes were made in response to the Government's reviscd Statement of Work.

This meoditication alsoc increases the ceiling by $316,516.47 which brings the tctal
estimated cost from $33¢,31¢.00 to $652,832.47.

This meditication provides incremental funding in the amount of $§70,000 which brings the
total cbligated amcunt from $282,013 to $352,013. '

Continued ...
Except as provided herein, all terms and cond 1ons ¢f the decument referenced in liem 9 A or 1CA, as heretofere changed. remans unchanged and in full force and etfect

15A HAMC AND TITLE CF SIGNER (Type or gnntj 15A NAME AND TITLE OF CONTRACTING OFFICER (Type o pnn?)
Patrice L. Cunningham
/—\ A g . /

158 CONTRACTOR'OFFEROR 1£C DATE SIGNED 168 1£C. DATE SIGNED

08/25/201¢

)yﬁmRmA
{Signature £f person a.hon2e3 1D S0NY B

: Y 1583
MSN 7640-01-152-6270 L—// STAN D,xb.%rgnnso (REV 15-83)

Prev.ous edtonurusad'e Prescrived by GSA
‘ ’ . FAR (43 CFR) 63 243



REFERENCE NO OF DOCUMENT BEING CONTINUED

AGE OF

CONTINUATION SHEET |-, 14-020/0047/007 2 3
KANE OF OFFEROR OR CONTRACTOR
SZA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY JnIT UNIT PRICE ANMOUNT
(A) (8) © | (£} (F)

This modification also names Jaxe Strickler as
the Task Order COTR and Margaret Ross as the
Alternate Task Qrder COTR.

TOCCR: Jake Strickler Max Expire Date: 09/30/2017

LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
or work within scepe
otal Amount for this Modification: $316,516.47
New Total Amount for this Version: $€52,832.47
Hew Total Amount tcr this Award: $652,832.47

3

Obligated Amount for this tlediticaticen: $70,000.00

New Total Obligated Amount for this Award:
$352,013.0C

Incremental Funded Amount changed: from

$282,013.00 to $352,013.00

Contracting Officer Representative changed
frem Margaret Ross

to

TOCOR {Task Order Contracting Officer's
Representative) changed to @ Jake Strickler
Alternate COR/Project Qfficer changed to
Margaret Ress
CHANGES FCR LINE ITEM NUMBER: 1
Total Amount changed

from $330,21¢.00 to $652,8B32.47

Cbligated Amount for this modification: $70,000.00

Incremental Funded Amount changecd frcm
5282,013.00 to $352,013.00

CHANGES FOR DELIVERY LOCATICN: HPOD
Anmount changed frcem $336,316.00 o $652,832.47

NEW ACCOUNTING CODE ADDED:

Account code:
1€-17-B-36D~7272NE4-2504~163%D6C0O11-001
Beginning FiscalYear lo

Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organizeat
Program (PRC} 22
Budget (BCC) 250
Job # (8ite/Project)
Coss Organizaticn

Quantity: 0

Amount: $70,000.00
Percent: 10.72251
Subject To Funding: N
Continuecd

NEN 7540-01-152.2067

OPTICNAL FORM 335 (4-85)
Spensored by GSA
FAR {43 CFR) $3 112




CONTINUATION SHEET

REFERENCE HO OF DOCUMENT BEING CONTINUED

'AGE OF

EP-W-14-0206/C047/007 2
NANE OF OFFEROR OR CONTRACTOR
SRA INTERNATICHAL, INC,
ITEMNO SUPPLIES/SERVICES QUANTITY pUNIT UNIT PRICE ANMQUNT
{A) (B) (cr | (E) (F)

Payment Address:

RTP Finance Center
US Environmental Protecticn Agency
RTP-Finance Center [AA216-01)
109 Tw Alexander Drive
wawl.cpa.gov/financial/contraces
Durham NC 27711

Delivery Locetion Code: HPOD
Margaret Ross
US Environmental Pr
Ariel Rios Buxldlng
1200 Pennsylvania Avenue, N, W,
tail Ccde: Z803R

shington DC 20460 USA

ection Agency

RTP Finance Center

US Envirconmental Protection Agency
FTP-Finance Center (AA216-01)

10% TW Rlexander Crive

www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 05/20/201% to 06/30/2017

NSN 7540-01-152-847

OPTIONAL FCRM 336 (4-86)
Sponsored by GSA
FAR (48 CFR1 83 110




1 CONTRACTID CODE PAGE QF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT l )
1

2 AMENDMENTASODIFICATION KO 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO S PROJECT NOQ (!t apcicadle)

008 09/07/2016 PR-0GC-15-00021

6 ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f cther than Item 6) CODE I

HFOD

US Environmental Protection Ageéency

Headguarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 204€0

B NAME AND ADDRESS OF CONTRACTOR (o, sireet. county, State and 2iP Code) o0 A AMENDMENT OF SOLICITATION NO

SRA INTERMNATIONAL, INC.

Attn: FLORIDA HENDRICKS 5B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

FAIRFA

FAIRFAX VA 220334232 % |16A MODIFICATION OF CONTRACT/ORDER NO
EP-W-14-020
0047
1CB. DATED (SEE ITEM 13)

CODE (097775658 ]FAC'L'"CODE 05/20/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[} The above numbered solictation is amended as set forth i ftem 14 The bour and date specficd for recapt of Offers is extenced  [1s not extenced
Ofers must acknowledgze rece:pt of this amendment pnor 1a the hour and da‘e specified in the solicitation cr as amended , by cne of the following methods. (a) By completing
items 8 a1d 15, and returning copios of the amencment, (b) By acknawledging receipt of this amendment on each copy of the offer submitted | of {c) By

separate lelter or te'egram which incluces a reference to the sclictanon and amendment numbers  FAILURE OF YOUR ACKNOVALEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!IPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
v riue cf tus amercment you desire to change an cffer aTeady submdted , such change may be made by telegram or letter, provided each telegram or letter makes
reference 1o the solicitalon and this amencment _and 1s recerved pricr to the opening hour and da'e specfied

12 ACCOUNTING AND APPROPRIATION DATA (/f requirec) Net Increase: $10,000.00
See Schedule

13, THIS ITEM ONLY APPLIES TO MODIFICANION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

LHECKBNE 1 A TMIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify suthonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO INITEM 10A

B8 THE ABOVE NUMBERED CONTRACT/ORDER I5 MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in papng office,
appropnation date, elc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 102(b)

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

D OTHER (Speafy type ¢f moc.tization and authonty)
s FAR 52.232-22

E. IMPORTANT: Cortractor s net {Jis required to sign trus document and retum copies 1o the issuing o¥ice

14 DESCRIPTION OF AMENDMENTMODIFICATION (Organzed by UCF section headings, including solicitatoniconiract subect matter where feasibie.}

DUNS Mumber: 097775698

The purpose of this modification is to provide incremental funding in the amount of $10,000
which brings the total obligated amount frem $352,013 to $362,013.

TOCOR: Jake Strickler Max Expire Date: 09/30/2017

LIST OF CHANGES:

Reason for Mcdification : Funding Only Action
Obligated Amount for this Modification: $10,000.00
New Total Obligated Amount for this Award: $362,013.00
Incremental Funded Amount changed: from

$352,013.00 to $362,013.00

Continued ...
Except as provided herein, all terms and conditions of the cocument raerenced in ltem 9 A or 10A. as herotofore changed. remans unchanged and i full force and e*foct

15A NAME AND TITLE OF SIGNER (Type or pnat) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)
Patrice %}/eﬁﬁ§>ngham ///1:;7
15B CONTRACTCRIOFFERCR 15C DATE SIGNED /)erGNTTED ATES OF AXIERICA yﬁf»c DATE SIGNED
(: 09/07/201¢€
{S:gnasure of person suthonied to S:gn)

A V. 1083
NSN 7540-C1-152-8070 :ITAP::\::ZF(O;::TJTREV )
Previous edton unusatle . es Y
FAR (48 CFR) 53 242




REFERENCE NO OF DOCUMENT BEING CONTINUED

CONTINUATION SHEET. ,_11_14-020/0047/008

PAGE OF

| 2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO
(R)

SUPPLIES/SERVICES
(B)

QUANTITY
()

UNIT
D)

UNIT PRICE
(E)

AMOUNT
(F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $10,000.00
Incremental Funded Amount changed from
$352,013.00 to $362,013.00

CHANGES FOR ACCOUNTIHNG CODE:
15-T~-39D-2Z2ZNE4-2504-HQ00BMD0~1539D5C007-001
Percent changed from 5.94679 to 3.06357

CHANGES FOR ACCOUNTING CODE:
15-16-B-39D-222NE4-2504-1535D5C007-002
Amount changed from $60,000.00 to $70,000.00
Percent changed from 0 to 10.72251

Delivery Locaticn Cede: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, HN. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durhem NC 27711

FCB: Destination

Period of Performance: 05/20/2015 to 09/30/2017

NSN 7540-01-152.8067

OPT!OHAL FORM 136 (4-8€)
Sponsored by GSA
FAR (48 CFR1 53 110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
009 09/15/2016 PR-R9-16-00595
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MOD!FICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0047

10B. DATED (SEE ITEM 13}
CODE 097779698 |FA°'L'TY°°DE 05/20/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Oisextended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $6,607.94
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authorty)
X FAR 52.232-22

E. IMPORTANT: Contractor Xis not. [Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to provide incremental funding in the amount of

$6,607.94 which brings the total obligated amount from $362,013.00 to $368,620.94.

TOCOR: Jake Strickler Max Expire Date: 09/30/2017

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $6,607.94

New Total Obligated Amount for this Award: $368,620.94
Incremental Funded Amount changed: from

$362,013.00 to $368,620.94

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/CFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/’Dé, T ELECTRONIC
It — sanatwre [ 09/15/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070

Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243

STANDARD FORM 30 (REV. 10-83)




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0047/009 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(B) (B) (&) [D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $6,607.94
Incremental Funded Amount changed from
$362,013.00 to $368,620.94

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-09M-102AH5-2505-1609M6P505-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 09M
Program (PRC) 102AHS5
Budget (BOC) 2505
Job # (Site/Project)
Cost Organization
DCN-LineID 1609M6P505-001
Quantity: O
Amount: $6,607.94
Percent: 1.0122
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 05/20/2015 to 09/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1 CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

4

4 REQUISITION.PURCHASE REQ KO § PROJECT NO (i acricatle

PR-R9-16-00611

2 AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE

C10 10/13/201¢ .
& ISSUED BY COBE |poD 7. ADMINISTERED BY (f other than ftem €) cmm[
HEOD
US Environmerntal Protecticn Agency
Headguarters Procurement Operations
Ariel Rics Building
1200 Pernsylvania Avenue, N
Waeshington DC 20460 .
8 NAME AND ADORESS OF CONTRACTOR (Mo . strect, county, Stare and ZiP Code) (x) |4 AMENDMENT OF SQLICITATION NO
Uald
SRA INTERNATICHAL, INC.
Attn: FLORIDA HENDRICKS 98 DATED (SEEITEM 11)
43CC FAIR LA¥ES COURT
s . o
FAIRFAX VA 220334232 v |10A MODIFICATION OF CONTRACT/ORDER NO
CEP-W-14-020
0047
1CB DATED (SEE ITEAf 13)
CODE 097775698 FACILITY CODE 05/20/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

Z1Tne azove numbered secitaten is amended as setforth n ltem 14 The hour and date specitied for receipt of Ofters [[Iis extenced  [[lis net extended
O*ers must azknowledge receict cf this amendment priof ta the hour and tlate specd ed in the solic.taton or as pmended | ty one cf the follow:ng methods {a) By corp'eting
ftems B ard 15 and returning ccp-os of the emendment, (B) By acknowlecging rece pt of this amendment on each ceey of the cter subratted | or (¢) By
separate le'ter cr telegram which incluces a reference ta the 53'.43ton and amendment numbers  FAILURE OF YOUR ACKNOVALEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER I by

vIrtie cf this amendment you des re to change an ofler a'reagy submated, such change may be made by telegram or letler, provided each telegram cr etter makes

re‘erence 1c the $21c113'1C1 81d this amendmeart and is receivad poor 1o the epen ng hour and date specied

12 ACCOUNTING AND APPROPRIATION DATA (If requited) Net Increase:
See Schedule

$30,0006.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LHECKONE 1 A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Speaty authoaty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE 1N THE CONTRACT

ORDER NO INITEM 1CA

6 THE ABOVE NUMBERED CONTRACT/ORODER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes i paying offce,
agprognation €ate. efc ) SET FORTH INITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43 103(t)

C THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

O OTHEKR (Speoly tyce of mod.fication and aunonty}
FAR 52.,232-22

xis net [is requred to sign this cocument and retum copies to the 1ssung ofice

E. IMPORTANT: Contractor

14 DESCRIPTION OF AMENDMENTMODIFICATION (Orgarized by UCF secton head ngs. inctuding sohctahon/contract subject matter wrere feasible )

DUNS Number: 097779698

The purpose of this modification is to grovide incremental funding in the amount of
to $38€,620,.94.

"

$30,000.00 which brings the total okligated amount from $368,620.94
TOCOR: Jake Strickler Max Expire Date: 09/30/2017

LIST OF CHAMNGES:

feason for Mcdification : Funding Only Action

Cbligated Amount for this Medification: $30,000.00

New Total Obligated Amount for this Award: $398,620.94

Incremental Funded Amount changed: from

$368,€20.94 $398,620.594

Continued ...
Except as proviced herewn, all terms and conditions cf the document reerenced in kem 9 A or 10A, as heretcfore changed, remains unchanged and n full ferce and efect

toe

15A NAME AND TITLE OF SIGNER (Tyre or pant)

16A NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cgﬁg%nqham

Z

158 CONTRACTOR/OFFERCR

168. UNITED ST/

15C DATE SIGNED

: ::&ﬂhmk

) (é»gnn!m of person authorzed (o sign}

16C DATE SIGNED

10/13/201¢

NSN 7530-01.152-8070
Previous edition unusable

smnom‘b{gm 30 (REV 10-83)
Prescrbed by §A

FAR (48 CFR) 52 242



CONTINUATION SHEET

REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-14-020/0047/010 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO SUPPLIES/SERVICES QUANTITY uUNIT UNIT PRICE ANMOUNT
(r (B) (Cy [D) (E) ()

CHANGEE FOR LINE ITEM NUMBER: 1

Cbligated Amount for this modification: $30,000.00
Incremental Furnded Amount changed fron
$2€8,620.94 to $398,620.94

NEW ACCOUNTING CODE ADDED:
fdccount code:
1S-E4D-09M2-102AH4-2505-1€609M6P507-001
Beginning FiscalYear 15
£nding Fiscal Year
Fund (Appropriation) E4D
Budget Organization 09M2
Program (PRC) 102AH4
Budget ({BCC) 250S
Jok & (Site/Proiject)
Cost Orgenization
CH-LineID 1€09M6P507-001
Quantity: O
Amount: 58,20
Percent: 1.27

NEW ACCCUNTTISG CODE ADDED:
ACcount code:
1€-E4-09M2-102AH4-2505-1609M6P507-002
Beginning FiscalYear 1€
Ending Fiscal Year

Fund (Approgriation) £4
Budget Organization 09042
Program (PRC) 10ZAH4
Budget (BOC) 2505

Job # (Site/Projecr)

Cost Crcganization
CCH-LineID 1609M6P507-002
Quantity: 0

imount: $21,691.00
Percent: 3.3226

Subject To Funding: I
Payment Address:

Delivery Location Code: HPCD
Margaret Ross
US Environmental Frotection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. 4.
Mail Cede: 3803K

v

SN 7542.01.152.B067

CPTIONAL FCRM 316 (4-836)
Sponsoed by GSA
FAR (48 CFR) £3 110



REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET ... 1 _050,0047/010 3 3
NAME OF OFFERCR OR CONTRACTOR
SPA INTERNATICNAL, INC.
TEMNO SUPPLIES/SERVICES QUANTITY juNIT UNIT PRICE ANMOUNT
(A) (B) © | (£) (F)

Wachington DC 20460 USA

n

T
RTP Finance Center
US Environmental Protecticn Agency
Finance Center (AA21€-01)

10¢ TW Alexander Drive
wwwZ.epa.gov/financial/centracts
Durham NC 27711
Destination

HSN T54D.01-162-8067

OPTIONAL FORM 1336 {4-20)
Sponsored by GSA
FAR 143 CFR1 53 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NOI. (If applicable)
011 10/18/2016 PR-R2-16-00427
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 98B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0047
10B. DATED (SEE ITEM 13)
CODE 97779698 rmcmnYcooe 05/20/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OThe above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [is extended. [is not extended.
Offers must acknowiedge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $25,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor Kisnot.  Ois required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to provide incremental funding in the amount of
$25,000.00 which brings the total obligated amount from $398,620.94 to $423,620.94.

TOCOR: Jake Strickler Max Expire Date: 09/30/2017

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $25,000.00
New Total Obligated Amount for this Award: $423,620.94
Incremental Funded Amount changed: from

$398,620.94 to $423,620.94

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/76 ey ELECTRONIC
T e siamATURE | 10/18/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) §3.243

NSN 7540-01-152-8070
Previous edition unusable




|N T oN s T REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
CONTINUATION SHEET |op,_y 14 020/0047/011 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) © | (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $25,000.00
Incremental Funded Amount changed from
$398,620.94 to $423,620.94

NEW ACCOUNTING CODE ADDED:
Account code:
16-17-B-02N-202BD4-2505~-1602HE1224-001
Beginning FiscalYear 16
Ending Fiscal Year 17
Fund (Appropriation) B
Budget Organization 02N
Program (PRC) 202BD4
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization
DCN-LineID 1602HE1224-001
Quantity: 0

Amount: $25,000.00
Percent: 3.82947

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R :
Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

FOB: Destination

Period of Performance: 05/20/2015 to 09/30/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) §3.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT . l 5
2 AMENDMENTMCDIFICATION NO 3 3 EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ NO § PROJECT NO (If applcadie)
012 10/24/2016

6 ISSUED BY CODE HECD 7 ADMINISTERED BY (if cther than item 6) CODE l

HECD

US Environmental Proctection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

& NAME AND ADDRESS OF CONTRACTOR (k. street, county, Sta‘e and ZiP Code) (x) |2 AMENDNMENT OF SOLICITATION NO

SRA INTERNATICNAL, INC.
httn: FLORIDA HENDRICHS 98 DATED (SEEITEM 11)

4300 FAIR LAKES COURT

FATRFAX VA 220334232

° e 1 + |17 MODIFICATION OF CONTRACT/ORDER NO
*|EP-1~14-020
0047
. 108 DATED (SEE ITEM 13)
CORE 097779695 FACILITY CODE 05/20/2015
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{ITne above numtered $2' C134:07 15 amended as set forth n liem 14 The hour and date specdieafer recert of Cfers { sextenced ! lis rctextended
Qfters must acknowliedge rece pt of this amendment pricr 1o the Rour and da'e specd.edin the solctaton or as amendad | by one of the follow:ng metheds (a) By completing
tems 6 and 15 and returning ccpes of the amencmert, (b) By acknoaledgng rece pt of this amencment on eazh copy cf the eter sutm:tted, ¢r (¢) By

sepasate letter or te'egram wnieh ncludes a refererce o the sol ctat cn and amendmenrt numters  FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED LAY RESULT IN REJECTION OF YOUR OFFER If ty
virtue ¢f tn.s amenaTent you Cesre ta change an cier already sutmitted, suth crange may te made by telegram cr lete’, proyiced each tetegram or letter maaes
reference 1o the schcitaticn and this amendment andis recewed peior 1o the open.ng hour and date spochied

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -58,309.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LRECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO N [TEM 10A

B THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofice.
acproznaton cale, elc ) SET FORTH INITER 14 PURSUANT TO THE AUTHORITY OF FAR 43 103(b}

C THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF

O OTHER (Speaty type of moaiticaton and authonty)

bt FAR 52.232-22

cepies 1o the 1ssuing office

E. IMPORTANT: Contrastor t]is net 1is required to $ign this oocument and retwm

14 DESCRIPTION CF AMENDMENTMODIFICATION (Orparized by UCF sectan head.ngs. includ.ng solictahoniconirast subect matter where feasitle )
DUNS Numker: 097775698
The purpose of this medificaticn is to de-okbligate $8,309.00 in funds which brings the

total cbligatea amoun 423,620.94 o 5415,311.94. These funds are ne longer available

ot
-,
"~
o]
2]

r

3
for the Contracting Cfficer to obligete,
D

Lt Jake Strickler Max Expire Date: 09/20/2017-

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Ckligated Amcount for this Modification: -56,309.00
New Total Cbligated Amount for this Award: $415,311.94
Incremental Funded Amount changed: from

$423,620.94 to $415,311,94

Continued ...
Excegt as provided heren, alt terms and condtions cf the documont referenced in tem 9 A or 10A. as herotofcre changed, remans unchanged anc in fu't force and e¥ect

15A NAME AND TITLE OF SIGNER (Type or pnnt) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

Patrice L.lgggaingham

UKITED 15C DATE SIGNED

158 CONTRACTOR/GFFEROR 15C DATE SIG.-gE:C
10/24/201¢

(Signature of person authonied 10 300 Thng Ofcer)

NSN 7540-01-152-8070 \\__’,//' STANDARD FORM 22 (REV 10-83)
. Prescrited by GSA

Previous edt on unusatle
FAR (42 CFR)'53 242



REFERENCE NO OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| o1 12_020/0047/012 2 2
HNAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITENMNO SUPPLIES/SERVICES QUANTITY PUNIT UNIT PRICE AMOUNT
() (5) ) o (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: -$8,30%.00

Incremental Funded Amcunt chenged from
3423,620.94 ro $415,311,94

CHANGES FOR ACCOUNTING CODE:
15-E4D-08M2~102AH4-2505-1609M2P507-001
Amount changed from $€,309.00 to $G.00
Percent changed from 1.27276 to C

CHRNGES FOR ACCOUNTING CORE:
16-E4-09M2-102AH4-2505~1609M6P50T7-002
Percent changed from 3.3226 to G

Delivery Location Code: HPOD
Margaret Ross

US Environmental Protecticn Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. .
Mail Cede: 3B803R

Washington DC 20460 USA

Payment:
RTF Finance Center
US Envircnmental Protection Agency
RTP-Finance Center (AR216-01)
10% TW Alexander Drive
waw2.epa.gov/financial/contracts
Durham NC 27711

FC3: Destination

Period cf Parformance: 05/20/2015 to 09/30/2017

NS 7540-01-152-8057

CPTICHAL FORM 136 (4-86;
Sponscred by GSA
FAR (43 CFR153 112




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 3
2 AMENDMENTMODIFICATION NO 3 EFFECTIVE DATE 4 REQUISITION'PURCHASE REQ NO 5 PROJECT NO (if apcicatle)
013 11/30/2016 PR-R9-17-00060
6 ISSUED BY CODE HPCD 7. ADMINISTERED BY (.f otner tran itom 6) CODE [
HEOD
US Environmental Protection Agency
Headguarters Prccurement Operations
Ariel Rics Building
1200 Pennsylvania Avenue, NW
Washingten BC 20460
€ NAME AND ADDRESS OF CONTRACTOR (Vo . streer, county. State and ZIP Code) (x) [ AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS S8 DATED (SEEITEM 11)
4300 FAIR LAKES CCURT
FATREAN VA 334
Al A 220334232 « |10A MODIFICATION OF CONTRACT:ORDER NO
S |EP-W-14-020
0047
1B DATED (SEE ITEM 13)
TOoE  997779¢c98 FACILITY CODE 05/20/2015
1. THIS ITEM ONLY APPUIES 1O AMENDMENTS OF SOLICITATIONS
C1The atove numbered solictatien 1s amended as set forth in kem 14 The hour and date specified tor rece gt of O4ers [Jis extende  [)is nat extended

Ofters must acknow ledga rece.pt ¢f this amendment pricr to the hour and date specfied n the solicitation or as amended , by ona of the follewing methods (a) By completing
Items 8 ang 15, and returning cepres of the amendment. (b) By acknowledging receipt of this amendment on each copy of the effer submatted; of (¢) By
separate leller of toleg-am which incluces a reference 10 the schctation and amendment numbers  FAILURE OF YOUR ACKNOYVAEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ity

virtue cf this amendment you desire to change an offer a ready SuEmtted , such changa may te magde by te'egram cr letter, prov.ded each telegram or letter makes

re‘erence to the scheitation and this amercment and s receved pricr to the coening hour ard date specitied

12 ACCQUNTING AND APPROPRIATION DATA (if required) Net Increase: $8,309.00
See Schedule

13. THIS ITEM ONLY APPUES TO MODIFICATION OF CONTRACTS.ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

LHECKCNE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO (Speafy authorty} THE CHANGES SETFORTH IN ITEM 14 ARE MADE IN THE CONTRAGT
ORDER NO INITEM 1CA

B THE ADOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying offce.
apzropnaion dale. etz ) SET FORTH INITEM 14 PURSUANT TO THE AUTHORITY OF FAR 43 103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT 10 AUTHORITY OF

D OTHER (Specty type ¢f mod.iicaton anc awthonty)

b FAR 52.232-22
E. IMPORTANT: Contractor (215 noe [Jis required o sign tr:s decument ard retum ccries to the issuing cfice

14 DESCRIPTION OF AMENDMENTALODIFICATION (Organized by UCF section headings, including solcitation/contract subject matier where feasitle )
DUNS MNumber: 097779698

The purpose of this modification

is to obligate $8,309.00 in incremental funds which brings
the total obligated amcunt from $41

£,311.94 to $423,620.94.

This modification also correctly adds the funding in the amount of $21,691.00 that was
rever processed on modificaticn 10 by RPT but it shows as prccessed in EAS,

NEW ACCOUNTING CODEZ ADDED:

Account code:
16-E4-05M2-102AH4-2505-1609M6P507-002
Beginning FiscalYear 1€

Centinued ...

Except as provided heren, all terms and condlions cf the document referenced in em 9 A or 10A, as heretclore changeg, remaing unchanged and in full ferce and effoct

15A NAME AND TITLE OF SIGNER (Tyce or grnt) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or prinl)
jﬁiﬁi&s‘f. Cunningheam
-y ol ‘..
15 CCNTRACTOR'CFFEROR 15C DATE SIGNE /'\'c:u : ' ] 1€C DAIE SIGNED
11/30/2016
T (S;gn.s.'u'!' Cf person authonzed to sign)

NSN 7540-01.152-8070 ARD FORM 30 (REV 10-83)
Pravious ed.lon unusable : cribed by GSA




REFERENCE NO OF DOCUMENT BEING CONTINUED *AGE OF

CONTINUATION SHEET - 1 1 4-020/0047/012 2 3

NAME OF OFFEROR OR CCNTRACTOR
SRA INTERNATIOQNAL, INC.

ITEMNO SUPPLIES/SERVICES QUANTITY fUNIT UNIT PRICE AMOUNT
(A) (B) ’ {C) [D} (E) (F)

Ending Fiscal Year

Fund (Appropriaticn) EA4
Budget Organization 08M2
Program (PRC) 102AH4
Budget (BCC) 2505

Job # (Site/Froject)
Cost Organization
DTN-LineID 1609M6P507-002
Quantity: 0

Amount: $21, 691,00
Percent: 3,322¢

Subject To Funding: N
Payment Address:

TCCOR: Jake Strickler Max Expire Date: 09/30/2017
LIST OF CHANGES:
Reascn for Modification i Funding Only Action
Cbligated Amecunt for this Modification: $8,309.00
‘ew Total Obligated Amount fer this Award:
$423,620.94

Incremental Funded Amount changed: from
$415,311.94 to $423,620.94

CHANGES FOR LIME ITEM NUMBER: 1
Obligated Amount for this medificatien: $8,308.00
Incremental Funded Amount changed frem
$415,311.94 to $423,620.94

NEW ACCOUNTING CODE ADDED:
Account code:
1€~E4-09M2-102AH4~2505-1709M7P501~001
Baginning FiscalYear 1§
Ending Fiscal Year

Fund {(Appropriation) E4
Budget Organization Q9M2
Program (PRC) 102AH4
Budget (BOC) 2505

Joo # (Site/Project)

Cost Organization
DCN-LinelID 1709M7P501-001
Quantity: 0

Amount: £8,30%.00

Percent: 1.2727&

Subject To Funding: N
Payment Address:

Delivery Location Ccde: }HPOD
Margaret Ross

US Envirconmental Protection hAgency
Continued ...

CPTIONAL FORM 136 (4-26)
Sponscred by GSA
FAR (43 CFR153 112

NS 7540-01-152-8067



REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET| ¢ _y;_14-020/0047/013 3

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO SUPPLIES/SERVICES .| quanTiTY Pt UNIT PRICE AMOUNT
{A) (B} {C D) £) (F)

Ariel Rios Buillding

1200 Pennsylvania Avenue, N. W.
Mail Cocde: 3B03R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AR216-01)
10% Tw Alexander Drive
wuw?2 .epa.gov/financial/contracts
Durham NC 27711
03: Destination
Pericd of Performance: 05/20/201% to 09/30/2017

ny

NSN 7540-C1.152.8067 CPTIONAL FORM 338 (4-8G)
Sporsored by GSA
FAR (48 CFRY 53 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACTID CODE PAGE OF PAGES

3

L

2
<

2 AMENDMENTMODIFICATION MO 3 EFFECTIVE DATE

05/24/2017

M~y
Ol

4 REQUISITIONPURCHASE REQ NO

5. PROJECT NO (/f applcable)

T
# ISSUED BY CODE |upon

HPOD

US Envairenmental Protection Agency

7. ADMINISTERED BY (/! other than ltem 6

cooE[

Headquarters Procurement Operations
Ariel Ries Building
1200 Pennsylvania Avenue, NW
Washinaton LI 20460
8 NAME AND ADDRESS OF CONTRACTOR (Mo straal county State and 2i Codol (x) [PA- AMENDMENT OF SOLICITATION NO
SRA INTERNATIONAL, INC.
Attn: FLORIDA HEUDRICES 9B DATED (SEEITEM 11)
1300 FAIR LAKES COURT
FAIRFANM VA 220334232
.. |I0A MCDIFICATION OF CONTRACT/ORDER NO.
SEP-W-14-02
0047
108 DATED (SEE ITEM 13)
CODE  pg77796%8 FACILITY CODE 05/20/2015

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[2The above numbered solicitaton is amended as set forth in ltem 14 The hour and date speafied for recerpt of Ofters

s extenced.  [Jis not extenced

Offers must acknowledge receipt of this amendment pror ta the hour and date speafied in the solictation or as amended | by one af the foliowing methods: (a) By compileting

ltems 8 an¢ 15, and returring copics of the amendment; (b) By acknowledging

sepatate letier or telegram which includes a reference to the solicitation and amendment numbers

receipt of this amendment oa each copy of the offer submntted ; or (¢) By
FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desue to change an offer already submitted . such change may ba made by telegram or letler, prowided each telegram or letter makes

reforence lo thn solicitation and this amendmert and is tecetved prior 1o tha opening hooe and datn

speedind

12 ACCOUNTING AND APPROPRIATION DATA (1 requited) Mot
Schedule

-
oo

Decrease:

-$50,000.00

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT

MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECK ONE
ORDER NO INITEM 10A

A TH'S CHANGE ORDER (S ISSUED PURSUANT TO. (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

8 THE ABOVE NUMBERED CONTRACT,ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES {such as changes in paying office,
appropnation date. etc } SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 4

3.103(b)

C TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D OTHER (Specity typo of modihicauon and authonty)
bs FAR 52.232-22
E.IMPORTANT:  Contractor Misnat.  [Jis requred 10 sign this document and retum copies la the issuing office.

14 DESCRIPTION OF AMENDMENTMODIFICATION (Organized by UCF section headngs. including soticdation/contract subject matter where foasitlo )

DUNS
The purp

ol

(187779688
this
aqated amount

surmher

aose of madification 15 to de-cbligate

from 5423,620.94 to $373,620.94

Jave Strickler Mawx

THANGES:

THALG

Expire Date: 09/30/2017

r Modii:

cation
this

Amount

Feasun Lo

Ohl

Funding Only Acticn
Madificatien: -$50,000.00
this

changed:

igated Amount for

Obhligated for Eward:
bl

Fundaed Amount

$373,6820.94

from

nt Anl!")ﬂ .

$373,620.

$50,000.00 which brings the

84

Except as provided herein, all torms and conditions of the document referenced in ftem 9 A or 104, as heretcfore changed. remains unchanged and in ful force and effect.

15A NAME AND TITLE OF SIGNER (Type or prnt}

16A. NAME AND TITL

CONTRACTING OFFICER (Typo or pnnt}

-

Cyhningham ~

158 CONTRACTOR/'OFFEROR 15C. DATE SI o]

(Ssgaatume of person JABonted Ky sagn)

16C. DATE SIGNED

05/24/2017

N3N 7540-01-152.8070
Previous edann urusable

STANDR\RD FORM 30 {REV. 10-83)
Proscnbpy GSA
FAR (48 CFR) 53 243




REFERENCE NO OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET

EP-W-14-020/0047/014 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA TUTERKATICHAL, INC.
ITEM NG SUPPLIES:SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

(~) (2) (C) D) (E) (F)

CHANGEDS FOR LINE ITEM NUMBER:

1
2d Amcunt for this modification:

Incremental Funded Amcount changed from
S403,R20.94 to $373,620.94

CHANGES FOR ACCCOUNTING CODE:
1-1639D6C0C3-0Q01
25,000.00 to £15,000.00

Amount changed from $25,
7.43349 to O

ercent changed from

CHANGRES FOR ACCCUNTING CODZ:
16-17-8-39D-ZL7NE4~2504-1639D6C011-001
Aamount changed from $70,000.00 to $30,000.00
Percent changed from 10.72251 to O

Delivery Location Codoa: HPOD

ret Ress

nvironrental Protection Agency
Rios Building

Pennsylvarnia Avenue, 1, W,

Code; 32Q3R

washingten BT 20460 USA

RTP Finance Center

U5 Environmental Protection Agency

FTP-Finance Center (AA216-01)

108 TW Alexandor Drive
wwwl.erpa.gov/financial/contracts
Durhiam NC 27711

FOB: Destination

r

BFericd of Porformance: 05/70/201% tc 08/30/2017

NS T540-01-152.80€67 OPTIONAL FORAL 336 (2-84)
Sponsored by GSA
FAR (48 CFR153 110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE °'i PAGES

1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
015 09/26/2017
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FATIRFAX VA 220334232
x |19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0047
10B. DATED (SEE ITEM 13)
CODE 097779698 r%cmnYcooe 05/20/2015
11, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
I The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPEC!FIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRI!ATION DATA (/f required)
See Schedule
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.
CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority}
X FAR 52.249-14
E. IMPORTANT: Contractor Qis not. [XJis required to sign this document and return _—1 copies to the issuing office.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to extend the period of performance March 31, 2018 at
no additional cost to the Government.
TOCOR: Jake Strickler Max Expire Date: 03/31/2018
Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B. CONTRACTOR/OFFEROR . 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/'76’ ~ ELECTRONKG
et sanatune | 09/26/2017
(Signature of person authorized to sign) {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
CONTINUATION SHEET | 1 14-020/0047/015 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 05/20/2015 to 03/31/2018
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)
Sponsored by GSA

FAR (48 CFRY53.110



. A GE OF PAGES
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT - CONTRACT ID CODE PAGE

1 ] 2
2. AMVENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4 REQUISITION/PURCHASE REQ. NO 5. PROJECT NO. (If applicable)
016 03/25/2018
6. 1SSUED BY CODE {ypon 7. ADMINISTERED BY (If other than ltem 6) CODE l
HPOD
US Environmental Protection Agency
Headguarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., stroet, county, State and 2IP Codo) ) 9A. AMENDMENT DF SOLICITATION NO
SRA INTERNAT IONAL, INC.
Attn: FLORIDA HENDRICKS 98. DATED (SEEITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % |1GA- MOOIFICATION OF CONTRACT/ORDER NO.
" |EP-W-14-020
0047
1CB. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 05/20/2015
11. THIS ITEM ONLY APPLIES TO AMEN DMENTS OF SOLICITATIONS
" The above numbered solicitation is amended as set forth in ftem 14. The hour and date specified for receipt of Offers isextended. I3 not extenced.
Ofters must acknowledge receipt of this amendmert prior to the hour and date specified in the solictation or as amended . by one of the following methods: (a) By completing
ftems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a refarence to the solicitation and amencment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT iN REJECTION OF YOUR OFFER If by
virtue of this amencment you cesire to change an offer already submitted . such chango may be made by telegram or letter, proviced each telegram or lefter makes
referenca 10 the soficitation and this amencment, anrd is recaived prior to the opening hour and data specrfied

12. ACCOUNTING AND APPROPRIATION DATA (!f required)
See Schedule

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE (N THE CONTRACT
CRDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office.
8ppropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.1C3(b).

C. THIS SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Speaity type of modicavon end authonty)
X FAR 52.249-14

E.IMPORTANT: Contractor ~isnot. X is reguired to sign this document and retum 1 copies to the issuing office.

14 DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, incluctng solicitation/contract subject matter whem feasiblo )

DUNS Number: 097779698,

The purpcse of this modification is to extend the period of performance October 31, 2018 at
nc additional cost te the Government.,

TOCOR: Jake Strickler Max Expire Date: 10/31/2018

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement for work within scope
Period Of Performance End Date changed frem 31-MAR~18 to 31-0CT-1§
Maximum Potential Expiration Date changed to : 10/31/2018

Continued ...

Except as proviced herein, all terms and conditions of the document re‘erenced in tom 9 A or 10A. as heretofore changed, remains unchanged and in full force and efoct,

15A NAME AND TITLE OF SIGNER (Type or prnt) 16A NAME AND TITLE OF CONTRACTING OFFICER (Type or prnt)
Patrice~T. Yunninghan
Eige T punning
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED /" TA/ms OF AMERICA 16C. DATE SIGNED
el 4 , 03/29/201¢
[Sgnaturo of parson authonred 1o sign) {Soroto of SO )

NSN 7540-01-152-8070 \_//" STANDARD FORM 30 (REV. 10-83)
Previous ecition unusable Prescnbed by GSA
FAR (48 CFR) 53.243




REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET (. 114 020/0047 /016 2

NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.

ITEM NO. SUPPLIES/SERVICES QUANTITY puniT UNIT PRICE AMOUNT
(A} (B) (©) o) (E) (F)

Type of Bridge Vehicle* (See Help Text for more
info) changed to : N

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 05/20/2015 to 10/31/2018

NSN 7540-01-152-8067 OPTIONAL FORM 338 {4-86)
Spansored by GSA
FAR (48 CFRI53.110



